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WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 2-14 
WAM: Name 	Terry Smith 

Office of Emergency Management 
Office of Solid Waste and Emergency Response 
Phone: (202) 564-2908 
E-mail: Smith.Terry@epa.gov  

Mail code: 5104A 
Ariel Rios Building 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alternate WAM: N/A 

LOE: 8575 

Period of Performance: August 1, 2012 to July 31, 2013 

Title: Environmental Response Laboratory Network (ERLN) Support 

PWS Sections: PWS Sections: 2.1, 2.3, 2.7, 2.8.1, 2.8.3, 2.8.4 

I. PURPOSE: 

The purpose of this work assignment (WA) is to provide support to EPA's Office of Emergency 
Management (OEM) in managing the Environmental Response Laboratory Network (ERLN) of 
environmental testing laboratories in the United States. EPA established the broad ERLN in 
2009, and contract support under contract EP-C-10-060 , Work Assignment 14 has supported it. 
The intent of this current WA is to manage laboratory testing needs to support responses 
resulting from an environmental incident, ranging from threats to human health and the 
environment from a release or potential release of hazardous substances/materials and oil to a 
nationally significant incident, such as a naturally occurring event (hurricane or tornado) or a 
major terrorist attack releasing extremely hazardous chemicals, biological agents, or 
radiological/nuclear agents. The contractor will play a major role in supporting further 
development and update of this network and associated tools, as well as providing continuing 
management support for the long term sustainability of the network. 

This work assignment also supports the maintenance and enhancement of the Compendium of 
Environmental Testing Laboratories (Laboratory Compendium), which is a web-based tool that 
enables users of laboratory services provide and update individual laboratory profiles and to 
identify laboratories with appropriate analytical capabilities to respond to environmental 



incidents. Users include EPA, states, other federal agencies, and water utilities. EPA maintains 
the Laboratory Compendium within the EPA IT infrastructure and may be accessed at 
www.epa.gov/compendium . It also supports the maintenance and enhancement of the Web-
based Electronic Data Review (WebEDR) tool, which performs automated review of analytical 
data delivered via compatible electronic data deliverables (EDDs). Laboratories may perform 
self inspections of a project's analytical data, and reviewers may review data against specific 
project measurement quality objectives. Users include ERLN members, non-ERLN members on 
a case-by-case basis, EPA, states and water utilities. 

OEM has developed various project and work plans to define the scope of laboratory response-
related activities and issues. This work assignment will build upon the prior work to fully assess 
and develop laboratory capacity and capabilities for water, air, soil, and surfaces to stay 
compatible and in parallel with other Agency projects. This work assignment will include 
efforts toward the enhancement and maintenance of the web-based Laboratory Compendium 
tool, a repository for ERLN-related data. 

The work to be performed under this work assignment will provide support in the following 
areas, and will continue the work begun under previous contracts and work assignments on this 
contract: 

Task 0 - Work Plan, Administration, and Management 

Task 1 - Data Collection (non-Measurements) & Verification of Existing Laboratory Support 
Capabilities of ERLN and Prospective ERLN Compendium Laboratories 

Task 2- Maintain and Enhance Web-based Laboratory Compendium's Functionality and 
Capability to Add New Laboratories 

Task 3 - Prepare Technical Position Documents on Laboratory Issues 

Task 4 - Enhance Electronic Data Deliverables and Web-Based Electronic Data Review Tool 
and Function 

Task 5 — Organize and Support Stakeholder Meetings 

Task 6 - Support to ERLN During an EPA Emergency Response Activity or Exercise 

II. BACKGROUND: 

EPA's Office of Emergency Management (OEM) serves as the National Program Manager for 
removal actions conducted under the Comprehensive Environmental Response, Compensation 
and Liability Act (CERCLA), response actions conducted in the inland zone under the Oil 
Pollution Act (OPA), response actions under Emergency Support Function (ESF) 10 of the 
National Response Framework and other authorities, as appropriate. As part of the process for 
OEM to meet its mission needs, EPA created and now operates and maintains the Environmental 
Response Laboratory Network (ERLN), which is managed in OEM's Program Coordination and 
Operations Division (POCD). 



The ERLN is a network of environmental laboratories (approximately 130 labs so far) containing 
a diverse nature of testing capabilities and capacity. The ERLN is available to support a variety 
of response actions, including CERCLA removals, OPA responses, and nationally significant 
incidents, such as Hurricane Katrina, the Japan earthquake/tsunami-Fukushima nuclear incident, 
a terrorist event involving weapons of mass introduction, etc., and it will also support training 
and exercises. The ERLN is available to support the needs of environmental incidents regardless 
of the matrix. Its water component, the Water Laboratory Alliance (WLA), supported by WA 2- 
13 on this contract, will meet the Office of Water's (OW) needs under its various authorities, 
such as the Clean Water Act, Safe Drinking Water Act, National Pollutant Discharge Elimination 
System (NPDES) activities, and other wastewater discharge activities. The Office of Water's 
Water Security Division has teamed with OEM's staff to ensure sufficient water testing 
laboratory (including certified drinking water labs and water utility labs) capability and capacity 
are incorporated into the ERLN via the WLA. EPA's Office of Research Development provides 
technical analytical method development support for OEM's and OW' s authorities. The mission 
of the ERLN is to provide testing services of environmental matrices (water, soil, air, and 
surfaces). However, the major impetus for testing of non-water matrices is to ensure 
contaminants are not allowed to migrate into surface water and drinking water sources. 

QA REQUIREMENTS: 

The tasks in this work assignment do not require environmental measurements. Consistent with 
the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the approved Quality Management Plan (QMP) of the contract or prepare a Project-Specific 
Quality Assurance Project Plan (PQAPP). 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager or Work Assignment Manager, as appropriate. If provided first as verbal 
technical direction to the contractor, it will be confirmed in writing within 5 calendar days, with 
a copy to the Project Officer and the Contracting Officer, and is subject to the limitations of the 
technical direction contract clause. Each initial deliverable shall be provided to the EPA Work 
Assignment Manager (WAM) and EPA Project Officer (PO) in draft form for review and 
comment. The contractor shall incorporate WAM/Task Manager review comments into 
revisions of the drafts. All drafts and final reports shall be approved by the WAM. 

The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress Evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. 
The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan Washington, DC area, the contractor shall include information on plans to 
manage work and contract costs. In addition, the work plan shall specify that a project specific 



PQAPP supplement to the QMP is not required. This task also includes monthly progress and 
financial reports. Monthly financial reports must include a table with the invoice LOE and cost 
amount broken out by the tasks in this WA. The work plan shall also provide an analysis of the 
existing and projected constraints, and the feasibility of accomplishing the project's purpose. 

In addition, in each monthly progress report, the contractor shall, at the introduction to 
the discussion of this work assignment, discuss actual progress toward achieving the 
purpose of this work assignment, including problems encountered, issues that may need to 
be resolved, and anticipated timing for completing the goals of the work assignment. The 
contractor shall provide an overview of contract projects, striving to implement efficiencies 
in performance when complimentary requirements are issued. The contractor shall assure 
that duplication of effort relative to other ongoing work assignments under this contract is 
not occurring. 

Deliverables: Work plan and monthly progress and financial reports. 

Task 1: Data Collection (non-Measurements) & Verification of Existing Laboratory 
Support Capabilities of ERLN and Prospective ERLN Compendium Laboratories 

The Laboratory Compendium is a living data base requiring updates whenever new laboratories 
apply for membership or there are potential user enhancement modifications for future use. (For 
cost estimate purposes only, assume there will be a need for 25 updates per year.) 

In this task, the contractor shall: 

Collect and update laboratory specific information from federal, state, environmental, 
agricultural, university, public health laboratory, and commercial sources to expand the 
web-based EPA Laboratory Compendium tool, with the goal of being able to characterize 
the capacity and capability of EPA and non-EPA laboratories to analyze for priority 
contaminants in environmental samples (i.e., water, air, soil sediments, surfaces, etc.). 

Update and analyze information contained within the existing Laboratory Compendium 
to ensure that data are current, accurate and consistent with expected parameters. Data in 
the current database will also be evaluated to identify common data associated with 
specific agents to maximize data consistency. 

Provide user support for Laboratory Compendium data entry interface including orienting 
new users (for cost estimates, assume 25 new users per year), supporting system 
administrators, and contacting current laboratories to update existing information. Users 
are federal, state, and water utilities who are registered and approved for data access and 
who have an appropriate entry password. EPA approves users of the Laboratory 
Compendium through established Standard Operating Procedures. A list of approved 
users is included within the database. This support also includes continuing to provide 
data entry services for hard copy information summaries. 

Provide additional data collection support as required to support POCD. For example, 
laboratory tabletop exercises (TTX) and Full Scale Exercises (FSE) demonstrating a 
simulated event, or Agency directed information searches may be required, in which 



case, technical direction will be issued. If those requests change the cost of the work 
assignment, OEM will prepare an amendment. 
Collect new ERLN membership application information from EPA Office of Acquisition 
Management (OAM). Compare the application to the ERLN membership criteria 
submitted by OEM, and provide summary report and applicant score to OEM. 

Deliverable: 
Updated Laboratory Compendium tool efforts shall be initiated upon receipt of TD requesting 
update. A summary report, listing any changes made to the web-based Laboratory Compendium 
tool shall be delivered to the Work Assignment Manager. Scoring and reporting of new ERLN 
membership applications shall be submitted to OEM within 30 days of receipt of application 
from OAM. 

Due Dates: 
Summary of Laboratory Compendium updates shall be delivered 30 days from receipt of 
Technical Direction requesting Laboratory Compendium updates. 

Task 2 — Maintain and Enhance Web-Based Laboratory Compendium's Functionality and 
Capability to Add New Laboratories 

The contractor shall perform the following tasks: 

Assist POCD in identifying new Laboratory Compendium users (for cost analysis assume 
that potentially up to five (5) new users' groups) as well as expanding Laboratory 
Compendium capabilities in order to accommodate the evolving needs of various user 
communities. This assistance includes identifying data needs of stakeholders and 
possible areas to maximize and adapt Laboratory Compendium capabilities. 

Enhance Laboratory Compendium functionality and accessibility, based on written 
technical direction received from the EPA WAM. Provide enhanced search capabilities 
for locations, matrices and specific agent methods and capacities, a comprehensive 
glossary of terms, and enhanced user group and stakeholder-specific capabilities (i.e., 
data translations, additional instructions, etc.) to the Laboratory Compendium. 

Based on technical direction received from the WAM, the contractor shall incorporate 
specified enhancements into the Laboratory Compendium to accommodate user needs. 
These enhancements may include, but are not limited to, providing links to other EPA 
systems including the Water Contaminant Information Tool (WCIT) and EPA's Water 
Security Division's Analytical Toolbox. 

Deliverable: 

All requests through Task 2 shall be made through a Technical Direction. Deliverables shall be 
in the form of draft charts and summary and detailed data reports. Required due dates of each 
deliverable will be noted in the TD. 



Task 3 - Prepare Technical Position Documents on Laboratory Issues 
The Contractor shall perform the following tasks: 

Draft Position Papers (for cost estimate purposes, assume five position papers) as 
requested by written Technical Direction,  that discuss short-, medium-, and long-term 
recommendations to address identified gaps in laboratory capacity, capabilities, and 
operations. These documents may be in the form of white papers, summary reports, 
Quality Assurance Plans (QAPS), outreach plans for facilitating inter-laboratory 
coordination and information exchange, technical approach plans for coordination of 
laboratory response activities, etc. 

Provide assistance and support to POCD in developing ad hoc informational reports (for 
cost estimates, assume ten reports) used to develop materials for EPA management 
regarding data contained in the Laboratory Compendium, recommended activities and 
improvements to EPA's environmental laboratory support as well as other laboratory-
related issues. 

Deliverable: 
All requests through Task 3 shall be made through Technical Direction. Deliverables shall be in 
the form of reports, either detailed, or summary as required through the TD. Required due dates 
of each deliverable will be noted in the TD. 

Task 4 - Enhance Electronic Data Deliverables (EDD) and Web-based Electronic Data 
Review (WebEDR) tool 

In this task, the Contractor shall perform the following tasks: 

Update the current level 1 and level 1T EDD package to incorporate new data elements to meet 
program needs. 

Update WebEDR tool to accommodate any changes made to current readable EDDs. 

Update EDD package Type II to be consistent with ERLN Type II EDD requirements specified 
in the ERLN membership and data submission requirements guidance available on the ERLN 
website: http://webedr.fedcsc.com/help/pdf/ERLN-ReqsforDataSubmissions.pdf  

Update Web EDR tool to accommodate any changes made to current readable EDDs. 

Participate in meetings (for cost estimate purposes, assume long distance travel of five (5) 
trips with each trip needing support of three contractors) set up by the EPA WAM to 
establish further data delivery needs of the ERLN. This support may consist of meetings 
designed to expand the elements of the current 1, 1T, and Type 2 level EDD or to develop a 
single EDD incorporating the 1, 1T, and 2 formats with the formats used by other offices within 
EPA, e.g., EPA's Office of Superfund Remediation and Technical Innovation (OSRTI) Staged 
Electronic Data Deliverable (SEDD) format, SCRIBE, etc, or other agency EDD formats 



Provide technical support including documentation, training sessions, and Help Desk support for 
the ERLN data users and EPA-designated personnel to generate compliant EDD files to properly 
use ADR tool. Prepare monthly progress reports documenting the technical support activities 
provided via Help Desk phone system, or other assisting mechanism such as virtual 
meeting/fora, or web-based information pages. Help desk support should be based upon usage 
during normal government operating hours. 
(Note: The Help Desk function for this contract is a buy-in to the existing Sample Management 
Operations (SMO) Help Desk provided to EPA's OSRTI. No further set-up of equipment or 
extra services is required). 

Arrange and/or conduct ERLN EDD and/or WebEDR training sessions (for cost estimates, 
assume five (5) meetings) for EPA and EPA-designated personnel as directed by the USEPA 
WAM. Prepare training presentation materials, as needed, in draft for EPA review, prior to 
finalizing. 

Deliverable: 
All requests through Task 5 shall be made through Technical Direction. Deliverables shall be in 
the form of reports, either detailed, or summary as required through the TD. Required due dates 
of each deliverable will be noted in the TD. 

Task 5 - Organize and Support Stakeholder Meetings 

The contractor shall: 

Support ERLN stakeholder meetings by gathering data and drafting reports necessary for 
meeting preparation, and preparing concise action items or summary and detailed reports 
from the stakeholder meetings. Stakeholders include EPA, states, and other federal agency 
participants in maintaining and operating the ERLN. 

For estimating purposes, the contractor should anticipate long distance travel for five (5) 
trips anywhere in the continental US, Alaska, or Hawaii with each trip needing support of 
3 contractors for 2 nights. The contractor shall also anticipate the potential of 20 instances 
of local travel in the Washington, DC area for 2 contractors. 

Deliverable: 
All requests through Task 5 shall be made through Technical Direction. Deliverables shall be in 
the form of draft written reports, charts, and summary and detailed data reports. Required due 
dates of each deliverable will be noted in the TD. The contractor shall develop and deliver the 
draft reports via e-mail to the EPA WAM, who will review, revise if necessary, and distribute to 
appropriate recipients. 

Task 6: Support to ERLN During an EPA Emergency Response Activity or Exercise 

The Contractor shall perform the following tasks: 



Search Laboratory Compendium to obtain information related to laboratory capability and/or 
capacity. Information may include, but is not limited to, the number of laboratories with a 
specific capability or capacity, the location of laboratories within a specified geographic 
location, the name and point of contact of specific laboratories with specified capability and 
capacity, etc. 

Track the number of samples that are being analyzed by ERLN laboratories during a response 
and make recommendation as to the availability of the laboratories to receive further samples. 

Draft operational plans for conducting exercises involving ERLN assets, and facilitate the 
collection of information from the participating ERLN assets during the exercise. Facilitate hot 
wash meeting concerning the exercise and deliver a final report summarizing the activities and 
the outcomes of the exercise. 

For the purpose of estimating costs associated with this task, the contractor can assume that four 
(4) exercises will be conducted requiring participation of six EPA ERLN assets (i.e., 
laboratories) per exercise. 

Deliverable: 
All requests through Task 6 shall be made through Technical Direction. Deliverables shall be in 
the form of reports, either detailed, or summary as required through the TD. Required due dates 
of each deliverable will be noted in the TD according to the previously described Tier system. 

V. SCHEDULE/DELIVERABLES 

All work assigned under this WA with the exception of Tasks 0 and 1, shall be assigned through 
Technical Directives (TD). TDs shall include specific reports, graphs, information, etc. needed 
for specific tasks, and shall also include the required delivery data of such report, etc. 

The Contractor shall notify the EPA Work Assignment Manager, EPA OW Project Officer, and 
EPA Contracting Officer when 75% of the LOE within the work assignment will be expended. 
The Contractor shall obtain approval for all travel, in writing, by the EPA WAM and Project 
Officer per contract requirements before any travel commences. 

VI. REPORTING REQUIREMENTS 

Monthly Progress Reports (including a progress evaluation discussion) 
Financial Reports 
Project Specific reports, minutes, summaries, etc., as directed through TD 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preference is defined at FAR 2.101, and shall be used 



when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 

VIII. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WAM to any anticipated event under the work 
assignment which may result in incurring an estimated $23,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The 
EPA WAM will then prepare internal approval paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is sponsored by another EPA organization, the organization providing the 
planning is responsible for the approval. 



QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency's desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency's performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 

General Management and Administration 

Performance 
Requirement 

Measurable 
Performance Standards 

Surveillance Methods Incentives/Disincentives 

Management and 
Communications: The 
Contractor shall maintain 
contact with the EPA CO, 
PO and WAM throughout 
the performance of the 
contract and shall 
immediately bring 
potential problems to the 
attention of the 
appropriate EPA WAM. In 
cases where issues have 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Any issues that impact 
project schedules or cost 
shall be brought to the 
attention of the 
appropriate EPA WAM 
within 3 business days of 
occurrence. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report) to identify 
unreported issues. The 
EPA WAM will report any 
issues to the EPA PO who 
will bring the issue(s) to 
the Contractor's attention 
through the CO. 

Unsatisfactory rating 
under the category of 
Business Relations in the 
NIH Performance 
Evaluation System if two 
or more incidents occur 
during an applicable 
period of performance 
when the contractor does 
not meet the measurable 
performance standards 
for a given contract 
period. 



Timeliness: Services 
and deliverables shall be 
in accordance with 

work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

During any period of 
performance, 90% of all 
submitted deliverables 

than 5 business days past 
the due date. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved, 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 

erformance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

period of performance. 



Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from 
reputable sources and 

in format and content to 
requirements specified by 

further validate merit, the measurable 
performance standards 

quality assurance the WAM in written during an applicable 
measures shall be 
conducted in accordance 

technical direction, and 
should meet the 

The EPA WAM/TM (Task 
Manager) will review initial 

period of performance, 
even after review input 

with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or 
recommendations shall 
include the rationale used 
in selecting the 
option/recommendation 
and all other options and 
recommendations 
considered. 

factual, technically sound, 
and accurate, with data 
sources identified. 

Draft versions of a 
document shall require no 
more than two editorial 
revisions. 

review of draft documents. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and 
experience of its socio- 
economic team members. 
Work shall be allocated in 
a manner that ensures the 

or preclude such tasking. outlined in their plan, or 
provide justification as to 
the rationale for the lack 
of meeting the 
subcontracting plan goals. 

Contractor's annual 
subcontracting goals are 
met. 

Performance that does 
not meet the stated goals 
without sufficient 
justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 
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1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 

11/30/2010 	70 07/31/2013 
- 

This Action: 

- 

Total: 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	S chat z i 	Fitz—James Branch/Mail Code: 

Phone Number 	202-564-2521 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muz zy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 

E
Washington, DC 20460 

PA 
Work Assignment 

Work Assignment Number 

2 - 14 

Other 	Amendment Number: 

000002 

Contract Number 

EP-C-10-060 

Contract Period 	11/30/2010 	To 	07/31/2013 

Base 	 Option Pe iod Number 	2 

Title of Work Assignment/SF Site Name 

ERLN Support 

Contractor 

COMPUTER SC IENCES CORPORATION 

Specify Section and paragraph of Contract SOW 

2.1, 	2.3, 	2.7, 	2.8.1, 	2.8.3, 	2.8.4 

Purpose: 
Work Assignment 	 Work Assignment Close-Out 

Work Assignment Amendment 	 Incremental Funding 

Work Plan Approval 

Period of Performance 

From 	08/01/2012 To 	07/31/2013 

Comments: 

The purpose of this amendment is to incorporate a new task 7 into the work assignment, which the Agency estimates 
will add 292 technical LOE, 	from 8215 to 8507. 	The Contractor shall submit a work plan and budget for the new task, 
and an overall estimate to complete this period. 	All invoicing for task 7 should be clearly marked as separate funds 
will be used for the task. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 

11/30/2010 	70 07/31/2013 
- 

This Action: 

- 

Total: 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	S chat z i 	Fitz-James Branch/Mail Code: 

Phone Number 	202-564-2521 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muz zy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 



WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 2-14, Amendment 2 
WAM: Name 	Schatzi Fitz-James 

Office of Emergency Management 
Office of Solid Waste and Emergency Response 
Phone: (202) 564-2521 
E-mail: fitz-james.schatzi@epa.gov  

Mail code: 5104A 
Ariel Rios Building 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alternate WAM: Terry Smith, smith.terry@epa.gov  

LOE: 8507 Technical LOE (an amendment increase of 292 LOE) 

Period of Performance: August 1, 2012 to July 31, 2013 

The purpose of this amendment is to incorporate new Task 7, as follows: 

Task 7 — Develop EPA Lab Enterprise Interface in Laboratory Compendium 

The contractor shall perform the following tasks: 

Assist POCD in developing, testing and implementing an EPA Lab Enterprise 
interface/user view to the Laboratory Compendium. This assistance involves all "user 
characteristics," including synchronizing the current EPA view to have similar 
characteristics if/when required. 

Manage data entry to populate new values for data administration tables, including 
laboratory type, personnel, special services and analytical capabilities. Manage data entry 
to populate previous data from removed EPA laboratories to facilitate responses and 
render data management processes more efficient. Update existing schema via modifying 
existing tables and adding tables to accommodate more specific information needs. These 
modifications and/or additions will enable collection of data regarding facility ownership 
(associating an entity to a facility where there may be many laboratories within a single 
facility) and type of space within a facility. 

Develop new "landing" page for EPA Enterprise users. Develop a compiled enterprise 
report to download from new landing page. 



Deliverable(s):  

All requests through Task 7 shall be made through Technical Direction (TD). Deliverables shall 
be in the form of draft pages, charts and/or summaries and detailed data reports. Required due 
dates of each deliverable will be noted in the TD. 

NOTE: All invoicing for actions under this new Task 7 must be clearly segregated for 
payment, as it is supported by another Program Office. 
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